

Mesyuarat Jawatan Kuasa Tender 3/2021
Senarai Tender Yang Telah Diluluskan Pada 28 Jun 2021

NO.	JABATAN	TENDER NO.	TAJUK TENDER	KONTRAKTOR/ PEMBEKAL	JUMLAH KONTRAK (RM)
1	Hal Ehwal Korporat	TENDER/CA/01/21	RENEWAL OF FLEETS' INSURANCE FOR PBAPP FLEETS' VEHICLES FOR 24 MONTHS.	Etiqa General Takaful Bhd	348,397.94
2	Perancang & Pembangunan	TENDER/PD/03/21	APPOINTMENT OF CONSULTANT FOR THE PROPOSED MUDA RIVER WATER SCHEME PHASE 4A PACKAGE 12A – 114 MLD PROCESS UNITS AND ASSOCIATED WORKS, SUNGAI DUA WATER TREATMENT PLANT, SEBERANG PERAI UTARA.	Sepakat Setia Perunding Sdn Bhd	698,661.90
3	Hal Ehwal Korporat	TENDER/CA/06/21	MEMBEKAL DAN MENGHANTAR UNIFORM / PAKAIAN SERAGAM BAGI KAKITANGAN PERBADANAN BEKALAN AIR PULAU PINANG UNTUK TAHUN 2021	O.G Uniform Trading Sdn Bhd	276,272.00
4	Teknologi Maklumat	TENDER/IT/07/21	INSTALLATION, SETUP, CONFIGURATION AND UPGRADING OF ORACLE HCM PEOPLESOFT FROM VERSION 9.0 TO VERSION 9.2	KE Sdn Bhd	851,283.88
5	Pengeluaran	TENDER/PR/09/21	CONSTRUCTION AND COMPLETION OF STRUCTURE FOR STRENGTHENING THE RIVERBANK ALONG THE CANAL INTAKE BUKIT TOH ALLANG WATER TREATMENT PLANT (WTP)	Sanjung Teamwork Sdn Bhd	2,530,900.90
6	Perancang & Pembangunan	TENDER/PD/10/21	PEMASANGAN PAIP 900MM BESI KELULI LEMBUT DARI TANGKI PBAPP JALAN MAYANG PASIR HINGGA KE PERSIMPANGAN JALAN TUN DR. AWANG DAN JALAN SUNGAI TIRAM 3, BAYAN LEPAS, PULAU PINANG	Tender Semula	
7	Fasiliti	TENDER/FA/11/21	PROPOSED SUPPLY, INSTALL, TESTING & COMMISSIONING 110KW VARIABLE FREQUENCY DRIVE (VFD), SERVICING MOTOR NO.1 & NO.2 AND ASSOCIATED WORKS AT EDEN MASTER PUMP HOUSE, BATU FERINGGHI, DTL, PENANG	Excellent Engineering Venture Sdn Bhd	221,550.00

Mesyuarat Jawatan Kuasa Tender 3/2021
Senarai Tender Yang Telah Diluluskan Pada 28 Jun 2021

NO.	JABATAN	TENDER NO.	TAJUK TENDER	KONTRAKTOR/ PEMBEKAL	JUMLAH KONTRAK (RM)
8	Fasiliti	TENDER/FA/12/21	PROPOSED MAINTENANCE CONTRACT FOR FIRE FIGHTING SYSTEM AT PBAPP'S INSTALLATIONS.	Sagajaya Enterprise	622,304.00
9	Teknologi Maklumat	TENDER/IT/13/21	SUPPLY, DELIVERY, SETUP AND INSTALLATION OF HARDWARE/ SOFTWARE FOR PBAPP WATER NETWORK OPTIMIZATION PHASE III	Netwitz Sdn Bhd	950,834.40

** Tempoh Bantahan Tamat Pada 5 Julai 2021*